

AMENDMENT #2
August 5, 2015
Invitation for Bids (IFB)
No. PCCD-15-PCW6-01
Dated 07-14-15

Issued by
Plum Creek Conservation District
Lockhart, Texas

*The above numbered IFB hereby is amended as set forth below.
The hour and date specified for receipt of offers is not changed.*

PURPOSE OF AMENDMENT

- 1. To transmit **ONE revised Bid Schedule page.**
- 2. To remind bidders that oral explanations or instructions given before the award of the contract will not be binding. See PART I, Subpart B, Instructions to Bidders, Section 6.

Offerors ***must acknowledge receipt of this Amendment*** no later than the hour and date specified in the IFB for receipt of sealed bids by one of the following methods:

- (a) Make appropriate notations on Exhibit A, Offer form (PART I, Subpart C, page GP-9).
- (b) Complete and return form below. Form must be mailed or hand-carried to the address designated for receipt of bids, and be made to the attention of Johnie Halliburton, Contracting Officer, clearly noting "Acknowledgment of Receipt of Amendment No. 2, IFB No. PCCD-15-PCW6-01" on the envelope. Fax, electronic, or telegraphic acknowledgments of receipt are not allowed.

ACKNOWLEDGMENT OF RECEIPT

Amendment No. 2 (08-05-15)

IFB No. PCCD-15-PCW6-01 – Plum Creek Watershed FRS Site 6 Rehabilitation

Bidder's Signature: _____

Bidder's Name: _____

Bidder's Title: _____

Date Signed: _____

Company Name: _____

PART I – GENERAL PROVISIONS, Subpart C BID FORMS

Remove and discard Page GP-12 of 22 and replace with ATTACHED **revised Page GP-12 of 22, Amendment #2 (8/5/2015)**. The page was revised to change the estimated quantity for Bid Item 26, Concrete, Structural – Labyrinth Weir Walls.

IMPORTANT NOTE: Since the Invitation for Bids was released on 7/14/2015, there are 3 revised Bid Schedule pages – Page GP-10 of 22 and GP-13 of 22 (IFB Amendment #1, 7/30/15) and Page GP-12 of 22 (IFB Amendment #2, 8/5/15)

Failure to use these revised bid schedule pages could result in rejection of a sealed bid.

Attachment: Revised Page GP-12 of 22 (8/5/15)

DISTRIBUTION:

To be posted on PCCD website. All registered plan holders and 7/28/15 site showing attendees will be advised via email (or otherwise) when Amendment #2 is available for downloading from **www.pccd.org/ (Job Bids tab)**

EXHIBIT B (continued)
BID SCHEDULE (Sheet 2 of 3)
PLUM CREEK WATERSHED
Floodwater Retarding Structure Site 6 Rehabilitation
Hays County, Texas

Item No.	Work or Material	Const Spec. No.	Quantity	Unit	Unit Price	Amount
21	Lime Treated Base	28	1,100	Cu. Yd.	\$ _____	\$ _____
22	Furnishing & Handling Lime	28	60	Ton	\$ _____	\$ _____
23	Concrete, Structural - Riser	31	31.1	Cu. Yd.	\$ _____	\$ _____
24	Concrete, Pipe Cradle	31	76.5	Cu. Yd.	\$ _____	\$ _____
25	Concrete, Structural - Slope Paving	31	165.0	Cu. Yd.	\$ _____	\$ _____
26	Concrete, Structural - Labyrinth Weir Walls	31	920.0	Cu. Yd.	\$ _____	\$ _____
27	Concrete, Structural - Labyrinth Spillway Slab	31	5,675.0	Cu. Yd.	\$ _____	\$ _____
28	Concrete – Structural - Training & Wing Walls	31	430.0	Cu. Yd.	\$ _____	\$ _____
29	Concrete – Structural - Culvert Inlets & Outlets	31	65.8	Cu. Yd.	\$ _____	\$ _____
30	Reinforcing Steel	34	994,000	Lb.	\$ _____	\$ _____
31	Reinforced Concrete Pressure Pipe, 42” I.D.	41	197	Lin. Ft.	\$ _____	\$ _____
32	Plastic Pipe – PVC	45	2,443	Lin. Ft.	\$ _____	\$ _____
33	Rock Riprap	61	1,710	Ton	\$ _____	\$ _____
34	Water Control Gate, 12” x 12” Slide Gate	71	1 Job	Lump Sum	\$ xxxxxxxxxx	\$ _____
35	Metal Fabrication	81	1 Job	Lump Sum	\$ xxxxxxxxxx	\$ _____
36	Metal Beam Guardrail	81	120	Lin. Ft.	\$ _____	\$ _____
37	Fence, Chain Link	91	620.0	Lin. Ft.	\$ _____	\$ _____
38	Bar Gates	91	2	Each	\$ _____	\$ _____
39	Field Fence, Barbed Wire	92	1,630	Lin. Ft.	\$ _____	\$ _____

(continued on next page)