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PART | — GENERAL PROVISIONS
SUBPART A

NOTICE TO BIDDERS:

Quotations for furnishing all labor, material, equipment and performing all work required for construction
of a groundwater monitoring well to be drilled in Southern Caldwell County will be received until 12:00
NOON- Central Standard Time, Thursday, January 11, 2024, at the Plum Creek Conservation District
(PCCD) Office, 1101 West San Antonio Street, Lockhart, TX 78644. Quotes may also be mailed to this
same address. Sealed bids are required for quotations over $75,000. Quotations will be reviewed and
considered by the PCCD Board of Directors.

Bids must be addressed to the attention of Daniel Meyer, PCCD Executive Manager, mailed or hand
carried to the above address in a sealed envelope (placed inside the mailing envelope, if any) labeled
as follows:

(1) RFQ No. PCCD-2024-RFQ1
(2) Due Date/ Time: Thursday, January 11th, 2024 — 12:00 P.M. (noon)
(3) Name and Address of Bidder

Please contact Daniel Meyer, PCCD Executive Manager, by calling (512)398-2383 to make an
appointment for an authorized person to accompany you to the project sites. No unescorted visits to
the sites are allowed. Interested parties are HIGHLY ENCOURAGED to view the site.

ESTIMATED PRICE RANGE: Between $35,000 and $70,000.

A contract over $25,000 will require Contractor to submit a payment bond within 7 (seven) workdays
after receipt of Notice of Award per PART lll, Supplemental Conditions, Article 7. All contracts require
Contractor to submit liability and workers’ compensation insurance certificates as outlined in PART llI,
Supplemental Conditions, Articles 1 &3 within the same timeframe.

Any quotation over $50,000 will require a Bid Guarantee as outlined in Part I, Subpart B, Instructions 5
and 6.

Plum Creek Conservation District (“the District”) is a political subdivision of the State of Texas created
by special legislative act. Because it is a political subdivision of the State of Texas, certain laws related
to contracts are applicable under State Law to entities such as Plum Creek Conservation District and
the District is obligated to comply with those laws.

Plum Creek Conservation District reserves the right to reject any and all bids.
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PART | — GENERAL PROVISIONS
SUBPART B
INSTRUCTIONS TO BIDDERS:

1. Conditions Affecting the Work: Interested parties should visit the site and take such other steps as
may be reasonably necessary to ascertain the nature and location of the work, and the general and
local conditions which can affect the work or the cost thereof. Failure to do so will not relieve quoters
from responsibility for estimating properly the difficulty or cost of successfully performing the work.
The Contracting Local Organization (CLO) will assume no responsibility for any understanding or
representations concerning conditions made by any of its officers or agents prior to execution of the
contract, unless included in the Request for Quotations (RFQ), the specifications, or related
documents.

Appointment Required to Visit the Project Sites: Please contact Daniel Meyer, PCCD
Executive Manager, by calling 512-398-2383 to make an appointment for an authorized person to
accompany you to the project site. No unescorted visits to the sites are allowed.

2. Required Bid Information: Forms which must be included in a bid are:
Exhibit A: Price Quotation (1 page)

Exhibit B: References (1 page)

Exhibit C: Bidder Certifications (1 page)

Bid Guarantee: Only for Bid Exceeding $50,000 (see Instructions 5&6 below).
Performance Bond: Only for Bid Exceeding $100,000 (see Instruction 7 below).

3. Preparation of Quote/Bid: The bidder must submit his/her offer on the forms furnished in this RFQ,
and the bid/quote must be manually signed by a person or persons with authority to legally bind the
individual, firm, or corporation. If erasures or other changes appear on the forms, each erasure or
change must be initialed by the person signing the bid. Sealed bids are required for quotations over
$75,000.

Estimated Price Range: Between $35,000 and $70,000.

Exemption from State, County, and Municipal Sales and Use Taxes. Bidders are entitled to
EXCLUDE exempt taxes in their Price Quotation. Bidder is solely responsible to determine
what tangible personal property and taxable services are eligible for exemption from these taxes.

4. Bid Guarantee (only required for bid exceeding $50,000): As a good faith deposit to ensure
execution of a contract, each quotation exceeding $50,000 must be accompanied by a bid guarantee
in the form of a certified or cashier’s check (on a responsible bank in Texas) or bid bond, in the
amount of not less than one percent (1%) of the total bid. Bid guarantee is to be made payable to:
PLUM CREEK CONSERVATION DISTRICT. Bid guarantees, other than bid bonds, will be returned:
(a) to all bidders (except the three most qualified) within three (3) days of the date quotes are due,
and (b) to the three most qualified bidders upon execution by the most qualified bidder of such further
contractual documents and bonds as may be required by the bid as accepted. When a bid guarantee
is required, failure to furnish a bid guarantee in the proper form and amount may be cause for
rejection of the bid.

Should the bidder to whom the contract is awarded fail or refuse to enter into a proper contract with
PCCD, or fail or refuse to furnish the payment bond (for contract exceeding $25,000) required by
PART lll, Article 7, or fail or refuse to provide additional post-award information required by PART llI,
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Article 4, within the time specified, the bidder forfeits the bid guarantee, and/or the CLO may pursue
any other action allowed by law.

Bid Bond Requirements (only for bid exceeding $50,000): Bond must be executed by a corporate
surety authorized and admitted to write surety bonds in the State of Texas. All bonds signed by an
agent must be accompanied by a certified copy of such agent’s authority to act. The original bid bond
shall be submitted with the bid.

Performance Bond Requirements (only for bid exceeding $100,000): The penal amount of
performance bond shall be 100 percent (100%) of the original contract price. PCCD may require
additional performance bond protection when the contractor price is increased. Bond must be
executed by a corporate surety authorized and admitted to write surety bonds in the State of Texas.
All bonds signed by an agent must be accompanied by a certified copy of such agent’s authority to
act. The original bid bond shall be submitted with the bid.

Submission of Post-award Information: Within seven (7) workdays after receipt of Notice of
Award, contractor will be required to submit post-award information as specified in PART I,
Supplemental Conditions, Article 4.

Award of Contract: Award of contract will be made to that responsible bidder whose bid, conforming
to the Request for Quotations (RFQ), is most advantageous to the Contracting Local Organization,
price and other factors considered. The Contracting Local Organization may, when in its interest,
reject any or all bids or waive informalities or minor irregularities in bids received. Only one
contract will be awarded, and the award will be based on the total bid.

A response to an RFQ is an offer to contract with the Contracting Local Organization based upon the
terms, conditions and specifications contained in the RFQ. Bids do not become contracts until a
signed Notice of Award (NOA) is issued by the Contracting Local Organization.

Officials Not to Benefit: Any contract to be awarded as a result of this solicitation will not be
awarded to any official of the Texas State Soil and Water Conservation Board, Plum Creek
Conservation District, Hays County Soil and Water Conservation District (SWCD), or Caldwell-Travis
SWCD (all in the State of Texas), or to any firm in which any official or any member of such official’s
immediate family of these entities has direct or indirect interest in the pecuniary profits or contracts of
such firms.

Execution of Contract and Submission of Post-award Information: The contract will include
items outlined in PART I, Subpart D, Sample Contract Agreement, Article V. Within seven (7)
workdays after receipt of Notice of Award of the contract, the successful bidder shall execute the
Contract Agreement and furnish the Contracting Local Organization with required post-award
information as outlined in PART Ill, Supplemental Conditions, Article 4.

Approval of Contract: The contract will be approved and signed by the Plum Creek Conservation
District President. The contract will not be binding upon the Contracting Local Organization until it
has been executed by Plum Creek Conservation District and delivered to the Contractor.
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PART | — GENERAL PROVISIONS
SUBPART C
BID FORMS:

EXHIBIT A: Price Quotation / Bid

RFQ PCCD-2024-RFQ1

The undersigned, in compliance with Request for Quotations (RFQ) PCCD-2024-RFQ1 for Plum Creek
Conservation District, Monitoring Well Project, in Caldwell County, Texas, having examined the
specifications and RFQ documents, the site of the proposed work, and being familiar with all the conditions
surrounding performance of the proposed project; agrees to furnish all labor, material and equipment and
perform all work required in accordance with the specifications and contract documents for the prices below,
if this offer is accepted by the Contracting Local Organization within calendar days after the date
bids are due. [Note: Failure to insert a number means the bidder accepts the minimum sixty (60) calendar
days as required in Notice to Bidders.]

NOTE: Bidders are entitled to EXCLUDE exempt taxes in their bid prices (see PART Il, General
Conditions, Article 10).

TOTAL BID PRICE Monitoring Well Project:

In Figures: $

In Words: Dollars

and Cents

NOTE: AMOUNTS SHALL BE SHOWN IN BOTH WORDS AND FIGURES. IN
CASE OF DISCREPANCY, THE AMOUNT SHOWN IN WORDS WILL GOVERN.

Bidder’s Name/Title (type or print):

Bidder’s Signature:

Company Name:

Date:
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Quaoter, in accordance with PART [, Subpart B, Instructions to Bidders, Section 2, shall list below up to three
(3) recent projects upon which he/she has performed work similar to that specified herein. All lines for each
reference shall be filled in completely with up-to-date information. Any omissions to this form, discrepancies

Conservation

RFQ No. PCCD-2024-RFQ1

EXHIBIT B: REFERENCES

RFQ PCCD-2024-RFQ1

in reference, or unverifiable information may be grounds for disqualification of the bidder.

1. Project Name:

Owner:

Location:

Total Contract Cost: $

Completion Date:

Description of Work:

Contact:

Phone Number:( )

2. Project Name:

Owner:

Location:

Total Contract Cost: $

Completion Date:

Description of Work:

Contact:

Phone Number:( )

3. Project Name:

Owner:

Location:

Total Contract Cost: $

Completion Date:

Description of Work:

Contact:

Phone Number:( )

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 -
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EXHIBIT C: BIDDER CERTIFICATIONS

RFQ PCCD-2024-RFQ1

By submission of this price quotation, bidder certifies to all Sections in this Exhibit C.

SECTION A: Officials Not to Benefit: Bidder certifies that its firm is not an official of the Plum Creek
Conservation District, the Texas State Soil and Water Conservation Board, Hays County Soil and Water
Conservation District (SWCD), or Caldwell-Travis SWCD, (all in the State of Texas), or a firm in which any
official or any member of such official’s immediate family of these entities has direct or indirect interest in
the pecuniary profits or contracts of its firm.

SECTION B: Bonding (bid exceeding $25,000): Per Texas Administrative Code Rule 293.63(5), bidder
must submit, along with the quotation, the name of the person, firm, or corporation that will execute
payment bond as required in PART IIl, Article 7: List information below:

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 - info@pccd.org



m Pl um Creel@k Conservation District

RFQ No. PCCD-2024-RFQ1

PART | — GENERAL PROVISIONS
SUBPART D

Sample Contract Agreement:

CONTRACT AGREEMENT (Sample Only)

THIS AGREEMENT, made the day of , 2024, by and between the Plum
Creek Conservation District, Lockhart, Texas (hereinafter called Owner) and
(hereinafter called Contractor).

WITNESSETH:

THAT WHEREAS: in accordance with law, Owner had contract documents prepared and a Request for
Quotations published (RFQ No. PCCD-2024-RFQ1), for and in connection with the Monitoring Well
Project, Caldwell County, Texas; and

WHEREAS, Contractor, in response to the Request for Quotations, has submitted to Owner, in the
manner and at the time specified, a price quotation in accordance with Instructions to Bidders; and

WHEREAS, Owner, in the manner prescribed by law, has opened, examined, and canvassed the
guotations submitted, and has determined Contractor to be the lowest responsible bidder for the work and
duly awarded to Contractor a contract thereof, for the sum or sums named in Contractor’'s quotation.

NOW, THEREFORE, in consideration of the compensation to be paid to Contractor and of the mutual
agreements herein contained, the parties have agreed and hereby agree, Owner for itself and its
successors and assigns, and its, his/her, or their executors and administrators, as follows:

ARTICLE I. Contractor shall perform all work, including the assumption of all obligations, duties and
responsibilities necessary to the successful completion of the contract and the furnishing of all materials
and equipment required to be incorporated in and form a permanent part of the work; tools, equipment,
supplies, transportation, facilities, labor, superintendence and services required to perform the work; and
bonds, insurance and submittals; all as indicated or specified in the contract documents to be performed
or furnished by Contractor for the work included in and covered by Owner’s official award of this contract
to Contractor, such award being based on the acceptance by Owner of Contractor’s written quotation.

ARTICLE II. Owner shall pay to Contractor for performance of the work embraced in this contract, and
Contractor shall accept as full compensation thereof the sum (subject to adjustment as provided in the
contract documents) of Dollars ($ ) for
all work covered by and included in the contract award and designated in the foregoing Article |; payment
thereof to be made in current funds in the manner provided in the contract documents.

ARTICLE lll. The Contractor shall complete all work within forty-six (46) working days from the date
Contractor receives written Notice to Proceed.

ARTICLE IV. Contractor has carefully examined, reviewed, and accepted this Contract Agreement and
there are no discrepancies, errors, omissions, ambiguities or conflicts in this Contract that are material to
Contractor's provision, performance or completion of the work, the contract price or contract performance
time that have not been clarified in writing by the PCCD to the satisfaction of the Contractor. Contractor
shall hereafter have no claim for payment or compensation in excess of the Contract price.
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ARTICLE V. The contract documents that comprise the Contract between Owner and Contractor,
attached hereto and made a part hereof, consist of the following:

(1) This Contract Agreement.

(2) Contractor’s Bid/Price Quotation (Exhibit A)

3) Request for Quotations (RFQ) Amendment Numbers

(4) Notice of Award.

(5) PART Il — General Conditions.

(6) PART Ill — Supplemental Conditions.

@) PART IV — Specifications and Maps.

(8) Notice to Proceed.

(9) Any modifications (change orders) duly delivered or supplemental agreements duly entered into
after execution of this Contract Agreement.

(10) Notices of Final Completion and Acceptance.

IN WITNESS WHEREOF, the parties hereto have executed this Contract Agreement the day and year
first above written.

OWNER CONTRACTOR
PLUM CREEK CONSERVATION DISTRICT

By By
JAMES A. HOLT, JR.
President, Plum Creek Conservation District  Title

(CORPORATE SEAL)

Attest Attest

Address for giving notices: Address for giving notices:
Plum Creek Conservation District
1101 West San Antonio Street
Lockhart, TX 78644

This action authorized at an official meeting License No.
of the Plum Creek Conservation District on
[add date], Lockhart, Texas Agent for service of process:
DANIEL MEYER (If Contractor is a corporation, attach
PCCD Executive Manager evidence of authority to sign.)

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 - info@pccd.org
10



m Pl um Creel@k Conservation District

RFQ No. PCCD-2024-RFQ1

PART Il - GENERAL CONDITIONS

ARTICLE 1 — DEFINITIONS
Terms used or referred to herein and elsewhere in the contract documents are defined as follows:

a) Contracting Local Organization (CLO): The organization or agency awarding the contract. CLO
is the Plum Creek Conservation District, Lockhart, Texas. Also referred to as District,
Government, and Owner.

b) Contracting Officer (CO): The person who is designated and authorized to enter into and administer this
contract on behalf of the Contracting Local Organization or his/her duly appointed successor or
alternate. No other person has authority to act for the Contracting Officer as stated in these General
Conditions or elsewhere in the contract documents unless such person has been delegated authority by
the Contracting Officer in writing (Also referred to as Owner’s Representative). Contracting Officer for
this project is Daniel Meyer and Alternate Contracting Officer is Alan Burklund.

ARTICLE 2 - CHANGES

It may be necessary for the District to consider changes to the specifications of the project that may arise due
to unforeseen circumstances. Prior to any decisions being made, the CLO will discuss with the Contactor the
changes that are being considered. If any change under this article causes an increase or decrease in the
Contractor’s cost of, or the time required for, the performance of any part of the work under this contract,
whether or not changed by any order, an equitable adjustment shall be made, and the contract modified in
writing accordingly.

ARTICLE 3 - PAYMENTS

a) Final payment shall be conditioned upon the satisfactory completion of the work as determined
after final inspection and acceptance by the PCCD.

b) The acceptance by Contractor of final payment shall operate as a full and complete release of the
PCCD of and from any and all lawsuits, claims, demands, damages, liabilities, losses, and
expenses of, by, or to Contractor for anything done, furnished for, arising out of, relating to, or in
connection with the work or for or on account of any act or neglect of the PCCD arising out of,
relating to, or in connection with the work.

ARTICLE 4 - WORKWEEK
An acceptable work schedule will be received in writing prior to commencing work. Once PCCD staff reviews
the work schedule and it is approved work on the project may commence.

ARTICLE 5 - PERMITS AND RESPONSIBILITIES

The Contractor shall, without additional expense to the Contracting Local Organization, be responsible for
obtaining any necessary licenses and permits, and for complying with any applicable Federal, State, and
municipal laws, codes, and regulations, in connection with the prosecution of the work.

ARTICLE 6 —= SUBCONTRACTORS

a) Work shall not be subcontracted in whole or in part without the prior written approval of the
Contracting Officer. The request shall be in writing with the name and qualifications of the
proposed subcontractor and a description of the work to be done.

b) If at any time the Contracting Officer determines that any subcontractor is incompetent or
undesirable, he/she shall notify the Contractor accordingly and the Contractor shall take
immediate steps for cancellation of the subcontract.

c) Subcontracting by subcontractors shall be subject to the above requirements.

d) Nothing contained in this contract shall create any contractual relationship between any
subcontractor and the Contracting Local Organization.

e) Any subcontract awarded under this contract will not be awarded to any official of the Plum Creek
Conservation District, Texas State Soil and Water Conservation Board, Hays County Soil and

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 - info@pccd.org
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Water Conservation District, or Caldwell-Travis Soil and Water Conservation District (all in the
State of Texas), or to any firm in which any official or any member of such official’s immediate
family of these entities has direct or indirect interest in the pecuniary profits or contracts of such
firms.

ARTICLE 7 — CLEANUP WORK

a)

b)

During performance of the work the Contractor shall keep the work site, areas adjacent to the
work site and access roads in an orderly condition, free and clear from debris and discarded
materials. Care shall be taken to prevent spillage when hauling is being done. Any spillage or
debris resulting from the Contractor’s operations shall be immediately removed.

Upon completion of the work the Contractor shall remove from the work site, areas adjacent to
the work site and access roads: All plants, buildings, debris, unused materials, concrete forms
and other like material belonging to Contractor or used under his/her direction during the
construction. Contractor shall grade all access roads, other than public, removing wheel tracks
and smoothing up such roads.

ARTICLE 8 — ASSIGNMENT

The Contractor shall not assign in whole or in part this contract without the prior written consent of the
Contracting Local Organization. The Contractor shall not assign any monies due or to become due to
him/her under this contract without the prior written consent of the Contracting Local Organization. No
claim as a third-party beneficiary under this Contract by any person, firm, or corporation other than
Contractor shall be made or be valid against the PCCD, and the PCCD shall not be liable for or be held to
pay any money to any such person.

ARTICLE 9 —= NONCOMPLIANCE WITH CONTRACT REQUIREMENTS

a)

b)

c)

The Contracting Officer may order suspension of the work in whole or in part for such time as
he/she deems necessary because of the failure of the Contractor to comply with any of the
requirements of this contract, and the contract completion date shall not be extended on account
of any such suspension of the work.

When the Contracting Officer orders any suspension of the work under (a) of this article, the
Contractor shall not be entitled to any costs or damages resulting from such suspension.

The rights and remedies of the Contracting Local Organization provided in this article are in
addition to any other rights and remedies provided by law or under this contract.

ARTICLE 10 - FEDERAL, STATE, AND LOCAL TAXES

a)

b)

Except as otherwise provided, contract unit prices shall include all applicable Federal, State, and
local taxes.

Texas State, County, and Municipal Sales and Use Tax.

(1) The Contracting Local Organization is an exempt entity per 8151.309(5) of the Limited Sales,
Excise, and Use Tax Act (Texas Tax Code Chapter 151 — Limited Sales, Excise, and Use Tax)
and will issue the Contractor an affidavit as proof of this exemption.

(2) When purchased by the Contractor for use in performance of this contract, certain tangible
personal property and taxable services are exempt from State Sales and Use Tax under Texas
Tax Code 8151.311, and in most cases are also exempt from County and Municipal Sales and
Use Tax. Contractor is subject to tax responsibilities in Texas Administrative Code Rule §83.291,
section (c), and is responsible to issue a properly completed exemption certificate to a supplier in
accordance with section (c)(5).

(3) Contractor is solely responsible to be adequately familiar with and comply with all
requirements of Texas Tax Code, Texas Administrative Codes, and any other State/local
regulations when claiming tax exemption for purchase of items for use in the performance of this
contract.

(4) “Contractor” as used in this paragraph (b) includes subcontractors as defined in Texas
Administrative Code Rule §3.291, section (a)(3).

Upon execution of the Contract Agreement, PCCD will provide Contractor a tax-exempt certificate
for this project.

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 - info@pccd.org
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ARTICLE 11 — INSPECTION AND ACCEPTANCE / WORKMANSHIP

a)

b)

c)

d)

All work under this contract shall be performed in a skillful and workmanlike manner. The
Contracting Officer may, in writing, require the Contractor to remove from work any employee,
including subcontractors, the Contracting Officer deems incompetent, careless, or otherwise
objectionable.

The Contractor shall, without charge, correct any workmanship found by the Contracting Local
Organization not to conform to the contract requirements, unless in the public interest the
Contracting Local Organization consents to accept such material or workmanship with an
appropriate adjustment in contract price.

The Contractor shall be responsible for all materials delivered and work performed until
completion and acceptance of the entire construction work, except for any completed unit of
construction thereof which theretofore may have been accepted.

Unless otherwise provided in this contract, acceptance by the Contracting Local Organization
shall be made as promptly as practicable after completion and inspection of all work required by
this contract, or that portion of the work that the Contracting Officer determines can be accepted
separately. Acceptance shall be final and conclusive except as regards latent defects, fraud, or
such gross mistakes as may amount to fraud, or as regards the Contracting Local Organization’s
rights under any warranty or guarantee.

ARTICLE 12 - TERMINATION

a)

b)

This Contract may be terminated at any time by PCCD for any cause. Upon receipt of such
notice by PCCD, the Contractor shall immediately discontinue all work and actions on behalf of
PCCD.

As soon as practicable after receipt of Notice of Termination, the Contractor shall submit a
statement showing in detail the costs of work performed through the date the Notice of
Termination is received by Contractor.

ARTICLE 13 - TERMINATION FOR DEFAULT, DAMAGES FOR DELAY, TIME EXTENSIONS

a)

b)

c)
d)

If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with such
diligence as will insure its completion within the time specified in this contract, or any extension
thereof, or fails to complete said work within such time, the Contracting Local Organization may, by
written notice to the Contractor, terminate Contractor’s right to proceed with the work or such part of
the work as to which there has been delay. In such event the Contracting Local Organization may
take over the work and prosecute the same to completion, by contract or otherwise, and may take
possession of and utilize in completing the work such materials, appliances, and plant as may be on
the site of the work and necessary thereof. Whether or not the Contractor’s right to proceed with the
work is terminated, Contractor and his/her sureties shall be liable for any damage to the Contracting
Local Organization resulting from his/her refusal or failure to complete the work within the specified
time.

If the Contracting Local Organization so terminates the Contractor’s right to proceed, the resulting
damage will consist of such actual damages until such reasonable time as may be required for final
completion of the work together with any increased costs occasioned the Contracting Local
Organization in completing the work.

If the Contracting Local Organization does not so terminate the Contractor’s right to proceed, the
resulting damage will consist of such actual damages until the work is completed or accepted.

The Contractor’s right to proceed shall not be so terminated nor the Contractor charged with resulting
damage if:

1. The delay in the completion of the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor, including but not restricted to, acts of God, acts of
the public enemy, acts of the Contracting Local Organization in its contractual capacity, acts of
another contractor in the performance of a contract with the Contracting Local Organization, fires,
floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or
delays of subcontractors or suppliers arising from unforeseeable causes beyond the control and
without the fault or negligence of both the Contractor and such subcontractors or suppliers; and

2. The Contractor, within 10 days from the beginning of any such delay (unless the Contracting

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 - info@pccd.org
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Officer grants a further period of time before the date of final payment under the contract), notifies the
Contracting Officer in writing of the causes of delay.
3. The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time
for completing the work when, in his/her judgment, such an extension is justified.

e) The rights and remedies of the Contracting Local Organization provided in this article are in addition
to any other rights and remedies provided by law or under this contract.

f) As used in paragraph (d)(1) of this article, the term “subcontractors and suppliers” means
subcontractors and suppliers at any tier.

ARTICLE 14 - TIE BID

In the event of receipt of two or more bids from responsible bidders that are identical, in nature and
amount, as the lowest and best bids, the Contracting Local Organization shall enter into a contract with
only one of those bidders and must reject all other bids. The bidder shall be selected by the casting of lots
in a manner prescribed by the Contracting Local Organization. All qualified bidders or their legal
representatives may be present at the casting of lots. This provision does not prohibit the Contracting
Local Organization from rejecting all bids.

ARTICLE 15 - CONTRACTOR RESPONSIBILITES

Contractor is responsible for following any and all Federal, State, local codes, laws that apply to this work.
Contractor is responsible for all work performed until final acceptance has been received in writing from
PCCD staff.
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PART Ill - SUPPLEMENTAL CONDITIONS

ARTICLE 1 — TYPES AND LIMITS OF INSURANCE

Satisfactory certificates of insurance shall be filed with Contracting Local Organization prior to
commencement of any work on this contract. Insurance requirements stated below do not establish limits of
the Contractor’s liability.

a) Workers' Compensation and Employer's Liability Insurance

1.

Contractor shall provide workmen’s compensation and employee’s liability insurance at own
expense. This insurance shall protect Contractor against all claims under applicable state
workmen's compensation laws. Contractor shall also be protected against claims for injury,
disease, or death of employees which, for any reason, may not fall within the provisions of a
workmen's compensation law.

The liability limits shall be not less than:

Workers’ Compensation Statutory
Employer's Liability $500,000

b) Comprehensive Automobile Liability Insurance

1.

Contractor shall provide comprehensive automobile liability insurance at own expense. This
insurance shall be written in comprehensive form and shall protect Contractor against all claims
for injuries to members of the public and damage to property of others arising from the use of
motor vehicles and shall cover operation on or off the site of all motor vehicles licensed for
highway use, whether they are owned, non-owned, or hired.
The liability limits shall be not less than:

Bodily Injury $250,000 each person

$500,000 each occurrence

Property Damage $250,000 each occurrence

c) Comprehensive General Liability Insurance

1.

Contractor shall provide comprehensive general liability insurance at own expense. This
insurance shall be written in comprehensive form and shall protect Contractor against all
claims arising from injuries to persons other than his/her employees or damage to property of
Contracting Local Organization or others arising out of any act or omission of Contractor or
his/her agents, employees, or subcontractors. The policy shall also include protection
against claims insured by usual personal injury liability coverage, such as a "protective
liability" endorsement to insure the contractual liability assumed by Contractor.

To the extent that Contractor's work, or work under his/her direction, may require blasting,
explosive conditions, or underground operations, the comprehensive general liability coverage
shall contain no exclusion relative to blasting, explosion, collapse of building, or damage to
underground property.

The liability limits shall be not less than:

Bodily injury $500,000 each occurrence
Property damage $250,000 each occurrence
Aggregate $1 million

d) Umbrella Liability Policy.

If aggregate of Comprehensive General Liability Insurance in (c)(3) above does not equal or exceed
$1 million, the Contractor shall provide umbrella liability policy at its own expense. This insurance
shall protect Contractor against all claims in excess of the limits provided under the workmen's
compensation and employer's liability, comprehensive automobile liability, and general liability
policies. The liability limits of the umbrella liability policy shall not be less than $1,000,000.
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ARTICLE 2 — POLICY CANCELLATION

Each policy shall contain a provision that the coverage afforded will not be canceled or materially
changed until at least 30 days prior written notice has been given to the Contracting Local Organization or
Contracting Officer.

ARTICLE 3 — WORKERS’ COMPENSATION INSURANCE COVERAGE
Contractor shall provide worker's compensation insurance coverage as specified under the statutory
requirements of Texas Labor Code.

ARTICLE 4 — POST-AWARD INFORMATION
Within seven (7) workdays after receipt of Notice of Award, Contractor shall submit to the Contracting
Officer the following post-award information:

a) Two (2) fully executed counterparts of the Contract Agreement including all the contract
documents.

b) Payment bond (contract over $25,000) as specified in Article 7 of these Supplemental Conditions.

c) Copy of all insurance certificates required in Articles 1, 2, and 3 of these Supplemental
Conditions.

d) List of proposed subcontractors required in PART Il, General Conditions, Article 6(a).

Only applicable to bid over $50,000. Should the bidder to whom the contract is awarded fail or refuse
to enter into a proper contract with the CLO or fail or refuse to comply with these conditions within the
time specified, the bidder forfeits the bid guarantee, and/or the CLO may pursue any other action allowed
by law.

ARTICLE 5 - COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

The completion of the contract shall be within 46 working days after the notice to proceed is received by
the Contractor. Major Holidays (i.e., Memorial Day, Independence Day, Labor Day) and Sundays do not
count towards the 46 days. Additional performance time will be allowed for days that in the Contracting
Officer’s opinion are too wet to allow access or satisfactory prosecution of the work.

ARTICLE 6 —- WAGES / BENEFITS

Laborers and Mechanics — Prevailing Wage Rates

This contract requires the Contractor and any of his/her subcontractors at any tier to pay prevailing wage
rates as specified in this article and to follow requirements contained in Texas Government Code,
Chapter 2258, Prevailing Wage Rates.
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ARTICLE 7 - PAYMENT BONDS (only for contract exceeding $25,000)
7.1 General

a)

b)
c)

If the contract price exceeds $25,000, this contract requires a payment bond as outlined in 7.2
below. The bond is due within five (5) workdays after receipt of Notice of Award (see Article 4 of
these Supplemental Conditions). The Contracting Local Organization will attach to the Notice of
Award the bond form to be used.

The Bond shall be made payable to: Plum Creek Conservation District.

The Bond is subject to requirements stated in this Article and requirements of Texas Government
Code, Chapter 2253, Public Work Performance and Payment Bonds, and must be executed by a
corporate surety in accordance with Texas Insurance Code, Chapter 3503 (Surety Bonds and
Related Instruments), Subchapter A.

7.2 Payment Bonds—Construction (contract exceeding $25,000)

a)

b)

c)
d)

e)

a)

b)

Definitions. As used in this clause-- "Contract price" means the award price of the contract.
“Government” means the Contracting Local Organization.

The successful offeror shall be required to furnish a payment bond to the Contracting Officer as
follows:

(1) Payment Bond:
(1) The penal amount of payment bond shall be 100 percent of the original contract price.
(i) The Government may secure additional protection by directing the Contractor to increase

the penal sum of the existing bond or to obtain an additional bond.

The Contractor shall furnish the executed bond, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in 7.1 above.

A bond may be executed only by a corporate surety company that is authorized and admitted to
write surety bonds in the State of Texas.

Payment Bond Over $100,000 only. The surety must (i) hold a certificate of authority from the
United States Secretary of the Treasury to qualify as a surety on obligations permitted or required
under federal law; or (ii) have obtained reinsurance for any liability in excess of $1,000,000 from a
reinsurer that is an authorized reinsurer in the State of Texas or is a holder of a certificate of
authority from the United States Secretary of the Treasury to qualify as a surety or reinsurer on
obligations permitted or required under federal law. U.S. Treasury Department Circular 570 is
published in the Federal Register and lists Treasury approved surety companies and their
underwriting limitations.

The bond signed by an agent must be accompanied by a certified copy of such agent’s authority
to act.

A bond required under this Article must clearly and prominently display on the bond or on an
attachment to the bond: (1) the name, mailing address, physical address, and telephone number,
including the area code, of the surety company to which any notice of claim should be sent; or (2)
the toll-free telephone number maintained by the Texas Department of Insurance under
Subchapter B, Chapter 521, Insurance Code, and a statement that the address of the surety
company to which any notice of claim should be sent may be obtained from the Texas
Department of Insurance by calling the toll-free telephone number.

ARTICLE 8 - LIABILITY

a)

b)

Contractor shall be solely and completely responsible for providing and maintaining safe
conditions at any work site.

In addition, the Contractor agrees to keep, save, and hold PCCD harmless from any and all
actions, liabilities, damages, judgments, costs and expenses including reasonable attorney’s
fees, in case an action is filed or does in any way accrue against PCCD, its officials, officers, and
employees in consequence of this contract for any negligent act, or omission of the Contractor in
the performance of the work under this contract, or that may result from the carelessness or lack
of skill of the Contractor or the Contractor’s agents, subcontractor, assigns or employees. In the
event a judgment is recovered against PCCD for any such liability, costs or expenses, such
judgment shall be conclusive against the Contractor. The Contractor is similarly responsible for
reimbursement to the PCCD whenever such claims and actions reach voluntary settlements
rather than judgments. The Contractor will pay subsequent full contribution to the PCCD.
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c) Itis specifically understood and agreed by the Contractor that such indemnity is indemnity by the
provider to indemnify and protect PCCD from liability, claims, suits, losses, damages or causes of
action caused by or resulting from an act of negligence, intentional tort, intellectual property
infringement, or failure to pay a subcontractor or supplier committed by the Contractor, the
Contractor’s agent, consultant under contract, or any other entity over which the Contractor
exercises control. PCCD agrees to give Contractor prompt notice of any claim, control of the
defense or settlement of that claim and reasonable assistance and information related to the
claim.

ARTICLE 9 — DISCLOSURE
a) By signature of this Contract, the Contractor acknowledges to PCCD that the Contractor has
made full disclosure in writing of any existing conflicts of interest or potential conflicts of interest,
including personal financial interests, direct or indirect.
b) The Contractor further agrees that Contractor will make disclosure in writing of any conflicts of
interest, which develop subsequent to the signing of this Contract and prior to final payment
under the Contract.

ARTICLE 10 — SEVERABILITY

The provisions of this Contract shall be interpreted when possible to sustain their legality and
enforceability as a whole. In the event any provision of this Contract shall be held invalid, illegal, or
unenforceable by a court of competent jurisdiction, in whole or in part, neither the validity of the remaining
part of such provision, nor the validity of any other provisions of this Contract, shall be in any way affected
thereby. The unenforceability of any provision of this Contract in a specific situation shall not affect the
enforceability of that provision in any other situation.

ARTICLE 11 — ENTIRE AGREEMENT

This Contract sets forth the entire agreement of the PCCD and Contractor with respect to the
accomplishment of the Work and the payment of the Contract price thereof, and there are no other
understandings or agreements, oral or written, between PCCD and Contractor with respect to the work
and the compensation thereof, nor was the making and execution of this Contract induced by any
representation, statement, warranty, agreement, or action other than those expressed or explicitly
referenced herein.

ARTICLE 12 - STANDBY TIME
Any Standby Time or other related expensed pertaining to this shall be included in this bid.
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PART IV — SPECIFICATIONS

The project will encompass a specific location in southern Caldwell, County Texas. Specific location and
the drilling specifications for drilling the monitoring well are included in this Part IV. A pre-drilling
meeting will be held prior to construction of this monitoring well.

Monitoring Well Specifications

4.1 The following specifications are required by the District for this Monitoring Well Project.

4.2 Monitoring wells must be drilled by a Texas-licensed driller who is qualified to drill and install
monitoring wells (Texas Administrative Code - Section 330.421).

4.3 Contractor shall notify PCCD Geologist William Feathergail Wilson or PCCD Contracting Officer (CO)
when various stages of the work require PCCD inspection and approval prior to commencing with the
next step in the project.

4.4 Drilling Equipment Required. Drilling equipment required for this Monitoring Well Project is either a
Swivel Rig, Top Drive Type Drilling Rig, or a rig approved by PCCD Geologist William Feathergail
Wilson or PCCD CO prior to commencing drilling.

4.5 Drilling Bore Hole Equipment Specifications. Drilling equipment required for this Monitoring Well
Project is estimated to be 12-3/4” rotary bit (subject to a pre-spud meeting) using 9.5 Ib. mud or less
as decided by PCCD Geologist William Feathergail Wilson or PCCD CO. The drilling equipment and
mud shall be inspected and approved by PCCD Geologist William Feathergail Wilson or PCCD CO
prior to commencing drilling.

4.6 Geophysical Log Specifications. Geophysical Log shall be provided by GeoCam to include Gamma,
Resistivity and Spontaneous Curve logs. The Geophysical Log shall be inspected and approved by
PCCD Geologist William Feathergail Wilson or PCCD CO prior to installation of any well casing pipe.

4.7 Drilling Depth Specifications. Drilling equipment required for this project shall be capable of drilling to
a depth of no less than 596 feet and or the bottom of the Wilcox Aquifer. The depth of the well shall
be inspected and approved by PCCD Geologist William Feathergail Wilson or PCCD CO prior to
installation of any well casing pipe.

4.8 Well Casing Specifications. Well casing material required for this project shall be made of 6” casing
type (Schedule-40 type PVC). The Wilcox Aquifer shall be screened at intervals selected based on
geophysical logs approved by William Feathergail Wilson. (Actual length of screened area may vary
depending upon location of drilling and review of the Geophysical Log). The steel surface casing shall
be 20" steel material and set at a depth no less than 20 feet if required by William Feathergail Wilson.
The well casing material shall be inspected and approved by PCCD Geologist William Feathergail
Wilson or PCCD CO prior to installation of any well casing pipe.

4.9 Wellhead Specifications. The wellhead required for this project shall be gravel packed across the
selected screened intervals in the Wilcox Aquifer. The gravel pack shall be installed using a tremie
tube unless the district chooses to use prepacked screens. The wellhead shall be sealed with 3
cement baskets and cement to the surface. Complete the wellhead with a 1.5” access hole to allow
access to accommodate a water level measuring device. A 2 Y2 foot long by 2 %2 foot wide and 8”
thick cement pad shall be set around the wellhead. The wellhead shall be inspected and approved by
PCCD Geologist William Feathergail Wilson or PCCD CO prior to packing of the wellhead. The
cement pad shall be inspected and approved by PCCD Geologist William Feathergail Wilson or
PCCD CoO.

4.10 Wellhead Fencing Specification. Fencing material required for this project shall be installed around
the wellhead. The fencing shall consist of 6 ft. by 6 ft. by 5-foot-tall, galvanized, chain-link fencing and
one 6 foot by 5 foot galvanized gate shall be installed. All four corner posts shall be galvanized,
dipped, and capped with concrete. The wellhead fencing material shall be inspected and approved
by PCCD Geologist William Feathergail Wilson or PCCD CO prior to installation of any wellhead
fencing.

4.11 Monitoring Well Sampling. Samples of geological materials shall be removed during the drilling
process at every 10 feet of drilling depth. The District shall provide sample jars for this portion of the
project. The geological material sampling shall be inspected and approved by PCCD Geologist
William Feathergail Wilson or PCCD CO.
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4.12 Any variation in specifications required to complete this drilling project shall be approved by PCCD
Geologist William Feathergail Wilson or PCCD CO prior to commencement of work.

4.13 The Monitoring Well Project is subject to a final inspection and written approval by PCCD Geologist
William Feathergail Wilson or PCCD CO prior to approval and payment of Contractor’s final invoice.

PCCD Monitoring Well Project
Drilling Location
Map
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Monitoring Well Project

Location of well to be drilled
within the red boundary in Caldwell
County.

¥

CJ Monitoring Well Property Boundary

This map was generated by the PI.um Creek Conservation District using GI$ (Geographic Information Systems)
software. No claims are made to the accuracy or completeness of the infarmation shown here in or its
suitability for a particular use. i

Re and Trl

N

0 0.35 0.7 & 1.4 Miles Esri, HERE, Garmin, GeoTechnologie GA, USGS
By @ G PR S




H”H Pl um Cre ek Conservation District

RFQ No. PCCD-2024-RFQ1

OWEN TOM HAZEN

OWEN
PROPERTY P %

Latittude: 29.822743
Longitude: -97.55276

Approx. 374 feet

Approx. 1,278 feet

E Om_ﬁw-w: 0 175 350 700 Feet This map was generated by the Plum Creek Conservation District

Monitoring_Well Revised N N — using GIS (Geographic Information System) software.
Monitoring_Well Access_Area_Revised No claims are made to the accuracy or completeness of the

W Access Entrance

information shown herein nor to its suitability for a particular use.

Plum Creek Conservation District - 1101 W. San Antonio St., Lockhart, Texas, 78644 — Tel: (512) 398-2383 - info@pccd.org
21



